SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

IN YOLO AND SACRAMENTO COUNTI ES I N
VWEST SACRAMENTO AND SACRAMENTO
FROM 0. 6 KM WEST OF ROUTE 80 AND 50
SEPARATI ON TO 0.4 KM EAST OF 65TH

Bl D OPENI NG DATE
CONTRACT NUMBER
03- YOL-50-0.0/3.1

GRI ND PORTLAND CEMENT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 2 ENG NEERS EST 8, 056, 599. 00

PROGRAM ELEMENTS
Bl DDER | D

10, 593, 587. 10

11, 191, 191. 00

TOTAL NUMBER OF WORKI NG DAYS

CONTRACT CODE 'B '
57 CONTRACT | TEMS

FEDERAL AlID ACI M 305-3(046) E

AMOUNT OVER 2,536, 988. 10 PERCENT OVER EST 31. 49

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

C C WERS | NC 916 635-9370
00331359

P O BOX 2948 FAX 916 635-1527

RANCHO CORDOVA CA 95741-2948

GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



03- 0A8404 Bl D245

03- YOL-50-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANRAK CORPORATI ON COLD PLANE ASPHALT CONCRETE
SACRAMENTO CA
CENTRAL FENCE COVPANY MVETAL BEAM GUARD RAI LI NG AND CRASH CUSHI ONS
SACRAMENTO CA
CONTRACTORS CHEM CAL JO NT SEALS
HAYWARD CA
DI VERSI FI ED CONCRETE CUTTI NG GRI ND ASPHALT CONCRETE PAVI NG
SPARKS NV
DI VERSI FI ED CONCRETE CUTTI NG GRI ND PORTLAND CEMENT CONCRETE PAVI NG
SPARKS NV
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
MARTI N BROTHERS CONSTRUCTI ON ASPHALT CONCRETE PAVI NG

RANCHO CORDOVA CA

PENHALL COVPANY SAWCUT PORTLAND CEMENT CONCRETE
SACRAMENTO CA

RI LEYS STRI PI NG STRI PI NG AND MARKI NG
UNTON CITY CA
CONTI NUED ON NEXT PAGE
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01 STEI NY AND COVPANY
VALLEJO CA

ELECTRI CAL
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06/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

HARRI S SALI NAS
LI VERMORE CA

MULTI PLE CONCRETE ENTERPRI SE
OGDEN UT

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

PROFESSI ONAL CONSTRUCTI ON SERVI CE
PLEASANT HI LL CA

STEI NY AND COVPANY
VALLEJO CA

ASPHALT CONCRETE DI KE

STRI PI NG

METAL BEAM GUARD RAI LI NG ( PARTI AL)

JO NT SEAL AND SEAL RANDOM CRACKS

REBAR AND APPROACH SLABS

GRI NDI NG PORTLAND CEMENT CONCRETE PAVEMENT

SAW CUTTI NG ( PARTI AL)

REPLACE CONCRETE PAVEMENT

ELECTRI CAL



03- 0A8404 Bl D245

03- YOL- 50- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 4,000. 00 4,000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 175 3, 000. 00 525, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 250, 000. 00 250, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 50, 000. 00 50, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00 500, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 150, 000. 00 150, 000. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 50. 00 12, 000. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8, 070 6. 00 48, 420. 00
STRI PE
10 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 14, 500 2. 00 29, 000. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 420 6. 00 32, 520. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 320 50. 00 16, 000. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 72, 500 2.50 181, 250. 00
14 (S) 034514 GRI ND ASPHALT CONCRETE PAVEMENT M 27, 100 3. 00 81, 300. 00
15 153223 REMOVE UNSOUND CONCRETE VB 0.2 6, 000. 00 1, 200. 00
16 156576 REMOVE METAL RAI LI NG M 45 30. 00 1, 350. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4,000. 00
18 198001 | MPORTED BORROW VB 310 60. 00 18, 600. 00
19 260210 AGGREGATE BASE ( APPROACH SLAB) VB 67 100. 00 6, 700. 00
20 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 24 420. 00 10, 080. 00
21 374206 SEAL RANDOM CRACKS LNKM 25 850. 00 21, 250. 00
22 390155 ASPHALT CONCRETE ( TYPE A) TONN 13, 500 95. 00 1, 282, 500. 00
23 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 250 3.00 750. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3,150 3. 00 9, 450. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2,020 3.00 6, 060. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 300. 00 6, 000. 00
27 401108 REPLACE CONCRETE PAVENENT VB 2,390 919. 89 2,198, 537. 10
(RAPI D STRENGTH CONCRETE)
28 (S) 034515 APPROACH SLAB PAVEMENT JACKI NG M2 110 300. 00 33, 000. 00
29 (S) 420201 GRI ND EXI STI NG CONCRETE M2 274, 000 8. 00 2,192, 000. 00
PAVENENT
30 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 660 1, 350. 00 891, 000. 00
(TYPE R)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 3, 000. 00 4, 200. 00
32 510800 PAVI NG NOTCH EXTENSI ON VB 15 3, 500. 00 52, 500. 00
33 511118 CLEAN EXPANSI ON JOI NT M 263 100. 00 26, 300. 00



03- 0A8404 Bl D245

03- YOL- 50- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.2 5, 000. 00 1, 000. 00
35 (S) 519120 JONT SEAL (MR 15 M) M 502 105. 00 52, 710. 00
36 820151 OBJECT MARKER (TYPE L-1) EA 6 50. 00 300. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 75. 00 9, 000. 00
38 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 6 3, 000. 00 18, 000. 00
39 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 10 3, 000. 00 30, 000. 00
40 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2.500. 00 15, 000. 00
41 (S) 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 500. 00 2, 000. 00
42 (S) 034516 CRASH CUSHI ON ( QUADGUARD MODEL QN9006J) EA 1 35, 000. 00 35, 000. 00
43 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 6 50, 000. 00 300, 000. 00
44 (S) 034517 CRASH CUSHI ON ( QUADGUARD MODEL QS9011L) EA 1 75, 000. 00 75, 000. 00
45 034518 CONCRETE BARRI ER ( TYPE 60E MODI Fl ED) M 15 250. 00 3, 750. 00
46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 360 50. 00 18, 000. 00
47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 61, 300 .75 45, 975. 00
( SPRAYABLE)
48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 660 2.25 8, 235. 00
49 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 810 2.00 11, 620. 00
(BROKEN 3.66 M- 0.92 M
50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80, 700 1. 00 80, 700. 00
(BROKEN 10.98 M - 3.66 M
51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 240 1. 00 1, 240. 00
(BROKEN 5.18 M- 2.14 M
52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 3. 00 540. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9, 950 5. 00 49, 750. 00
54 (S) 860401 LI GHTI NG LS LUMP SUM 25, 000. 00 25, 000. 00
55 (S) 034519 MODI FY ELECTRI CAL SERVI CE LS LUMP SUM 15, 000. 00 15, 000. 00
56 (S) 034520 MODI FY LOOP DETECTORS LS LUMP SUM 250, 000. 00 250, 000. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 900, 000. 00 900, 000. 00

TOTAL 10, 593, 587. 10
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03- YOL-50-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 07/ 05 06/ 08/ 05
| TEM SECOND
Bl D AMOUNT

1 4, 000. 00 4000. 00

2 1, 200. 00 210000. 00

3 800. 00 800. 00

4 50, 000. 00 50000. 00

5 55, 000. 00 55000. 00

6 2,094, 620. 00 2094620. 00

7 387, 000. 00 387000. 00

8 40. 00 9600. 00

9 5. 00 40350. 00
10 1.50 21750. 00
11 10. 00 54200. 00
12 50. 00 16000. 00
13 5.50 398750. 00
14 2.80 75880. 00
15 12, 000. 00 2400. 00
16 26. 00 1170. 00
17 4, 000. 00 4000. 00
18 100. 00 31000. 00
19 40. 00 2680. 00
20 350. 00 8400. 00
21 1, 950. 00 48750. 00
22 112. 00 1512000. 00
23 2.75 687. 50
24 2.75 8662. 50
25 2.75 5555. 00
26 350. 00 7000. 00
27 790. 00 1888100. 00
28 375. 00 41250. 00
29 4.05 1109700. 00
30 1, 350. 00 891000. 00
31 9, 000. 00 12600. 00
32 6, 500. 00 97500. 00
33 65. 00 17095. 00
34 12, 000. 00 2400. 00
35 103. 00 51706. 00
36 40. 00 240. 00
37 70. 00 8400. 00
38 2,900. 00 17400. 00
39 2, 850. 00 28500. 00
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03- YOL-50-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 07/ 05 06/ 08/ 05
| TEM SECOND
Bl D AMOUNT
40 2,250. 00 13500. 00
41 600. 00 2400. 00
42 39, 000. 00 39000. 00
43 48, 000. 00 288000. 00
44 86, 000. 00 86000. 00
45 1, 200. 00 18000. 00
46 45. 00 16200. 00
47 .70 42910. 00
48 2.25 8235. 00
49 2.00 11620. 00
50 .50 40350. 00
51 .50 620. 00
52 2.00 360. 00
53 3. 00 29850. 00
54 27, 000. 00 27000. 00
55 12, 000. 00 12000. 00
56 239, 000. 00 239000. 00
57 1, 100, 000. 00 1100000. 00

TOT 11, 191, 191. 00



